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August  2, 2013 
 
MEMORANDUM FOR: Jeffrey Simmons 
    DC Service Center 
 


FROM:   Sharron Bowie Sharron Bowie 


    CONTRACTING OFFICER (WPG) 
 
SUBJECT:   Delegation of Authority 
    GS11P13YTP0292 
    “Temporary Fence Relocation” 
     
       
 1.  In accordance with the policy of the Public Buildings Service, you are 
hereby designated as the Authorized Representative of the Contracting Officer 
for the above contract. 
 
 2.  You are authorized to act for the Contracting Officer and are charged 
with all responsibility for those acts on all matters pertaining to the contract 
except for the rendering of Final Decisions, preliminary notice of termination 
(Show Cause Letter) and/or the termination of the contract.  
  
 3.  You will perform the day-to-day contract administration in accordance 
with this notification, including: 
 
  (a)  Review and approve or reject technical submissions and 
schedules; 
  (b)  Monitor schedules and progress to ensure compliance; 
  (c)  Review and recommend approval of payments (however, you 
are not authorized to sign payments); 
  (d)  Resolution of issues that may arise between the contractor and 
the Government in connection with such matters as acceptability of workmanship 
and other technical requirements; 
  (e)  Inspection, approval and acceptance of the work performed 
under the contract. 
 
 


4.  You do not have the authority to issue changes or modifications to this 
contract.  All negotiations involving change in excess of your authority or outside 
the intent/scope of work to be performed are to be submitted to the Contracting 
Officer for authorization and must include all necessary concurrences, approvals, 



http://www.gsa.gov/Portal/gsa/ep/home.do?tabId=0





and backup documentation.  Any change is, of course, subject to the availability 
of funds. 
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 5.  Your attention is also directed to the Anti-Deficiency Act.  You are 
responsible for monitoring the obligation of funds and assuring that no 
commitment of funds beyond the amount authorized under this contract is made 
without prior prevalidation and approval of the Contracting Officer. 
 
 7.  Prior to any Show Cause, Final Decision or Termination action being 
rendered on this contract, you shall provide the Contracting Officer with all 
pertinent correspondence, specifications, drawings, records, etc., relative to the 
dispute, along with your recommendation.  No Final Decision shall be requested 
of the Contracting Officer until the Contractor (not a Subcontractor) has 
presented his position in writing to you and has requested a Final Decision of the 
Contracting Officer.  Upon the request of the Contracting Officer or the 
contractor, you shall make all arrangements for a meeting to discuss the dispute 
and be prepared to present your position at that time.  Contractor performance 
records must be prepared and maintained throughout the duration at major 
milestones (normally at 25, 50, 75 and 100 percent completion).   
 
 8.  Your attention is further directed to the requirement for the Contracting 
Officer to be the sole individual to establish beneficial occupancy.  Your office 
shall determine beneficial occupancy by his/her signature on the letter actually 
establishing the beneficial occupancy date. 
 


9.  The Contracting Officer for contract (GS11P13YTP0292) is Sharron 
Bowie. 
 
   10. As a condition of delegation of authority, all CORs must complete 
those portions of the COTR training course that correspond to duties assigned to 
them as COR.  Accordingly, a copy of your completion certificate for each duty 
completed under the FAI COTR course is on file with the GSA, Potomac Service 
Center, Contracts Team, located in GSA, Regional Office Building, room Number 
6920. 
 


 


 

































Date: May 28, 2013 


  


Project identification 
 


A. PROJECT TITLE: Temporary Fence Relocation 


 


B. BUILDING:  U S Tax Courthouse   DC0114ZZ 


 


C. LOCATION: 400 Second Street, N.W. Washington DC  20217 


 


D. Work area located: Park grounds east of the building 
 


E. BACKGROUND: 
 
The tax court plaza is constructed directly above the I-395 freeway with access directly to the rail.  The 


metropolitan police department has reported projectiles and debris falling from the plaza onto the freeway.  


This area needs to be temporarily closed and reconfigured to prevent direct access to the freeway. 


 


SCOPE OF WORK: 
1. Prepare the required design documentation and Construct the relocation of the (2) 


existing sliding Gates at the east end of plaza and extend new fencing that will 


interconnect with the existing fencing enclosing the park area adjacent to Second 


Street limiting access to this area.    
 


2. Provide signage of notification, the language for the signage shall be provided by the 


Government prior to the completion and approval of the design. 


 


 


Work times/Building Access- 
 


1. Work to be performed under this repair can be done during normal business 


hours, 7:00 AM to 5:00 PM.  Work after normal hours of operation, and Saturday 


and Sunday is also allowed with prior notification and scheduling. Approval from 


the G.S.A Building Manager is required for all work occurring on this repair. 


 


2. The contractor is responsible for coordinating workers clearances with G.S.A, in 


order to gain Access and coordinate activity with the court; the contractor shall 


give G.S.A a schedule stating when they intend to start work, times and dates, at 


least two week in advance. 


 


3. Work shall in no way disrupt the operation of the U.S. Tax Courthouse 


occupant’s activities. If during the performance of any work, personnel of the 


courthouse or the G.S.A request work to stop due to noise, odors or other factors 


the contractor shall immediately stop working and reschedule the work for 


another time when such work will not cause a disturbance. The Government will 


not be held financially liable for any cost incurred due to a request to stop work. 


Also the government will not be responsible for any additional cost to the 


contractor, for weekend work. 


 


 







4. Upon notice of the contract award the contractor shall submit to G.S.A a 


complete list of all employees’s whom he or she intends to work on this 


project. The list shall include each employee’s complete name, social 


security number and date of birth. 


5. GSA point of contact:     The contractor shall contract Mr. Kelvin Mickins: 


Room G-48 at the U.S Tax Courthouse, Customer Service Center: telephone 


number (202) 606-8919. 


 


Site Storage- 
 


1. Contractor will not be provided any storage space for materials or equipment on 


site, unless otherwise directed by the building manager. 


 


 


Work Precaution- 
 


1. The contractor shall provide cover, barriers, sign, etc: as necessary to protect the 


building its occupants and their work spaces during this work, if necessary.  


 


2. The contractor shall at all time keep the work area in a broom swept condition and 


restrict all equipment and material storage to room where the construction is taking 


place. Mr. Mickens or his designated representative will strictly monitor this on a 


daily basis. 


 


Building Permits- 
 


1. Before the contractor uses any device that might emit smoke on this project they 


shall obtain a burning permit from the Building manager’s office. The contractor 


shall provide a minimum or 48 hours advance notice as to when this work needs 


to be performed so that G.S.A Building management office may make 


arrangement to have the fire alarm system disabled. 


 
 


          Code Compliance and Standard of workmanship- 
 


1. The contractor shall comply with all local and national building codes for all 


work described in these specifications. Best and current standards of 


workmanship for every trade area involved shall be strictly adhered to in the 


performance of this contact. A representative from the Building managers office 


will monitor this. 


 


          Warranty- 
 


1. Upon acceptance of the work described herein the contractor shall warranty all 


equipment and workmanship for a period of (1) one year against defects and 


provide all labor, materials and other such items/cost as may be require to restore 


the equipment and or work to original specifications as outlined in this scope of 


work. The contractor will be held responsible to uphold any factory warranties. 


The Government will not be held financially liable for any cost incurred due to 


any type of warranty work. 







 


2. This only applies if warranty is required. 


 


 


 


Performance- 
 


1. The contractor shall upon notice of contract award be given a date of notice to 


proceed. Upon such notice the contractor shall be given 30 calendar days within to 


Complete all aspect of this scope of work and obtain G.A.S approval of workman 


ship.          
            


 













 
 


 General Services Administration 
National Capital Region 
Washington, DC 20407 


August 2, 2013 
 
 
B3 Enterprises LLC 
11799 Antietam Rd.  
Woodbridge, Va. 22192 
Attn: Burnie Peters 
 
 
 
REFERENCE: ADN# PN3NB1980 “Design and Construct a Temporary Fence 


for Relocation” at the US Tax Courthouse Building Located at 400 
2nd Street NW Washington DC 20217. 


 
 
Your quote submitted in response to the above referenced award has been accepted in the amount 
of $16,472.00. This letter serves as your Notice of Award and Notice to Proceed.  
 
Please submit all invoices to GSA’s Building Manager, Jeffrey Simmons, via email to jeffrey.simmons@gsa.gov 
and a copy to the Contract Specialist Guy Scott. Ensure that you reference the ADN # PN3NB1980 and 
Contract No.  GS11P13YTP0292 assigned to this award on each invoice submitted for payment.  
 
The period of performance for this project is 60 days from receipt of the Notice to Proceed. An escort will be 
provided for all employees working on the premises. All work is done on the outside of the premises therefore 
HSPD-12 requirements are not mandatory.   
 
We look forward to working with you on this contract. Should there be any additional administrative 
questions relating to this contract, please call Guy Scott, Contract Specialist, at (202) 401-9441 or 
via email at guy.scott@gsa.gov . For technical questions, please contact Jeffrey Simmons, Building 
Manager, on (202) 438-8501. 
 
 
Sincerely, 
 


Sharron Bowie 


 
Sharron Bowie 
Contracting Officer 
 



mailto:jeffrey.simmons@gsa.gov

mailto:guy.scott@gsa.gov










All items accepted within one lump sum offer. 


5 
27 


x  


Sharron Bowie 



SharronABowie

Signature



SharronABowie

Date







































 


 


 


 


US Tax Court   
Executive Factsheet 


 


 
 


Background 


 
The US Tax Court at 400 2nd St. NW Washington DC is located across from the Mitch Snyder 
CCNV homeless shelter, the largest homeless shelter in the US.  The shelter is unique as it was 
established on federal property in 1987 after a long struggle between homeless activists and the 
federal government.  The court and shelter have been at odds over loitering in the tax court 
plaza for many years.  Prior to 2007 an iron fence was erected along 2nd St in an attempt to 
reduce vagrancy.  In 2008 the landscape of the property was overhauled with urban pressure in 
mind.  In 2009 the majority of the plaza was fenced off with gates that allowed entrance during 
business hours.  In recent months property around the shelter has eliminated gathering places 
and essentially pushed the homeless to the unfenced portion of the plaza that is adjacent to the 
open 395 tunnel.  In November of 2012 it was clear that a camp was forming on the tax court 
plaza complete with tents, grills, hammocks, tables etc.  The custodial and landscape staff 
expressed concerns for their safety and FPS and MPD started to clear the area on a regular 
basis.  Despite law enforcement efforts, vagrancy increased.  The relocation of the fence to 
enclose the entire plaza was recommended by FPS and MPD in December.  In April of 2012 
MPD reported projectiles and debris falling onto the high speed traffic lanes of 395.  The mayor 
drafted an official letter to the federal government in regard to this serious safety issue.   


 


 
Status 
 
Darren DeStefano presented the situation and the temporary fence relocation solution to OPDQ 
in mid-May, which was endorsed.  He then submitted a SOW, IGE and proposal from the 
existing landscape contractor to resolve the issue.  DC Services has taken the lead role in 
bringing the project to completion.   On May 27th 4 people were stabbed on the tax court plaza at 
10 am.   
 
 
Contacts:  Darren DeStefano; Mi-Reta Oburota 
 
Date:  May 29, 2013. 


 





























































GENERAL SERVICES ADMINISTRATION - PUBLIC BUILDINGS SERVICE
1.  D&C WORK ORDER NO.


                  INSPECTION REPORT ON WORK UNDER CONTRACT


2.  LOCATION (Street, city, and State) 3.  BUILDING


400 2nd Street NW United States Tax Court 


Washington, DC 
4.  CONTRACTOR'S NAME AND ADDRESS 5.  TYPE OF WORK 6. CONTRACT FOR


B3 Eneterprises, LLC Renovation X


11799 Antietam Rd, Woodbridge, VA 22192
7. PROJECT NO. 8.  CONTRACT NO. 10.  ORIGINAL 11.  CUM. CHANGE ORDERS 12.  CONTRACT PRICE TO


     CONTRACT  PRICE A. NO B. AMOUNT         DATE


PJ3NB1980 GS11P13YTP0292


$16,472.00 $16,472.00
13.  LIQUIDATED 14.  COMPLETION DATE 15.  PERCENTAGE OF COMPLETION


      DAMAGES PER DAY a.  CONTRACT b.  REVISED c.  ESTIMATED d.  ACTUAL a.  ACTUALb.  NORMAL


   9/1/2013 10/30/2013 91%
16.  A-E FIRM


B3 Eneterprises, LLC


17.  CONSTRUCTION ENGINEER 18.  GSA ENGINEER MAKING INSPECTION


J C Williams J C Williams
19.  TYPE OF INSPECTION 20.  DATE OF LAST 21.  DATE OF THIS 22.  ADDITIONAL 23.  PAYMENT RECOMMENDED


        INSPECTION        INSPECTION         INSPECTIONS OR


        RECOMMENDED


X 17-Oct-13   X    $15,000


24.  STATE BELOW GENERAL CONDITIONS OF THE WORK; SUFFICIENCY OF LABOR FORCE; DELAYS, CORRECTIVE ACTION TAKEN; AND RECOMMENDATIONS.


        (Proposal should be forwarded under separate cover.) *LIST CHANGE ORDERS FOR $50,000 AND OVER AUTHORIZED DURING REPORT PERIOD, INDICATING


       AMOUNT AND BRIEF DESCRIPTION OF WORK.


The contractor has sucessfully performed & progressed with the work of this project in accordance


 with the requirements of the contract.   I Recommend a progress payment of $15,000


ADN# PN3NB1980 


Balance $1,472.00


SIGNATURE DATE OF REPORT
25.  INSPECTED BY


26.  PAYMENT REQUEST ( For repair contracts under $100,000))
DIRECTOR REGIONAL DATA OR CONTRACTING OFFICER  (Signature) DATE


AND FINANCIAL MANAGEMENT
APPROVED FOR PAYMENT


                  (See reverse for instructions concerning final payment.) GSA  220


9.  DATE OF RECEIPT
OF NOTICE TO
PROCEED


PROGRESS FINAL
POST
FINAL


ALTERAT


NEW 


YES NO








GENERAL SERVICES ADMINISTRATION - PUBLIC BUILDINGS SERVICE
1.  D&C WORK ORDER NO.


                  INSPECTION REPORT ON WORK UNDER CONTRACT


2.  LOCATION (Street, city, and State) 3.  BUILDING


400 2nd Street NW United States Tax Court 


Washington, DC 
4.  CONTRACTOR'S NAME AND ADDRESS 5.  TYPE OF WORK 6. CONTRACT FOR


B3 Eneterprises, LLC Renovation X


11799 Antietam Rd, Woodbridge, VA 22192
7. PROJECT NO. 8.  CONTRACT NO. 10.  ORIGINAL 11.  CUM. CHANGE ORDERS 12.  CONTRACT PRICE TO


     CONTRACT  PRICE A. NO B. AMOUNT         DATE


PJ3NB1980 GS11P13YTP0292


$16,472.00 $16,472.00
13.  LIQUIDATED 14.  COMPLETION DATE 15.  PERCENTAGE OF COMPLETION


      DAMAGES PER DAY a.  CONTRACT b.  REVISED c.  ESTIMATED d.  ACTUAL a.  ACTUALb.  NORMAL


   9/1/2013 10/30/2013 100%
16.  A-E FIRM


B3 Eneterprises, LLC


17.  CONSTRUCTION ENGINEER 18.  GSA ENGINEER MAKING INSPECTION


J C Williams J C Williams
19.  TYPE OF INSPECTION 20.  DATE OF LAST 21.  DATE OF THIS 22.  ADDITIONAL 23.  PAYMENT RECOMMENDED


        INSPECTION        INSPECTION         INSPECTIONS OR


        RECOMMENDED


X 17-Oct-13    $1,472


24.  STATE BELOW GENERAL CONDITIONS OF THE WORK; SUFFICIENCY OF LABOR FORCE; DELAYS, CORRECTIVE ACTION TAKEN; AND RECOMMENDATIONS.


        (Proposal should be forwarded under separate cover.) *LIST CHANGE ORDERS FOR $50,000 AND OVER AUTHORIZED DURING REPORT PERIOD, INDICATING


       AMOUNT AND BRIEF DESCRIPTION OF WORK.


The contractor has sucessfully performed & progressed with the work of this project in accordance


 with the requirements of the contract.   I Recommend a progress payment of $1,472.00.


ADN# PN3NB1980


Final Payment $1,472.00


SIGNATURE DATE OF REPORT
25.  INSPECTED BY


26.  PAYMENT REQUEST ( For repair contracts under $100,000))
DIRECTOR REGIONAL DATA OR CONTRACTING OFFICER  (Signature) DATE


AND FINANCIAL MANAGEMENT
APPROVED FOR PAYMENT


                  (See reverse for instructions concerning final payment.) GSA  220


9.  DATE OF RECEIPT
OF NOTICE TO
PROCEED


PROGRESS FINAL
POST
FINAL


ALTERAT


NEW 


YES NO





